
                   STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245
                                                                                                                        PAGE  1
     BID OPENING DATE    08/23/05                    IN SANTA CLARA COUNTY NEAR GILROY                                  08/24/05
     CONTRACT NUMBER     04-0C7604                   FROM JUNCTION ROUTE 156 TO PACHECO                       CONTRACT CODE 'A '
     LOCATION            04-SCL-152-21.9/30.3        CREEK BRIDGE                                              33 CONTRACT ITEMS

                                                     RUBBERIZED ASPHALT CONCRETE OVERLAY       FEDERAL AID  ACNH-P152-(067)E

              DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE - 11.0%
 PROPOSALS ISSUED     7   FUND TOTAL   HA22      5,922,000                         TOTAL NUMBER OF WORKING DAYS     66

 NUMBER OF BIDDERS  3    ENGINEERS EST      5,277,000.00   AMOUNT OVER        246,277.00         PERCENT OVER EST  4.67
 PROGRAM ELEMENTS      RAS

               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)
               --------      -----------  ---------         -------------------------------------------------

                   1 A)      5,523,277.00    1              PAVEX CONSTRUCTION DIVISION           408 574-1400
                                                                                                  00000022
                     B)   66 DAYS X   8200                  120 GRANITE ROCK WAY              FAX 408 365-8349
                    --------------------
                   A+B)     6,064,477.00                    SAN JOSE CA  95136

                   2 A)      5,891,891.00    3              GRANITE CONSTRUCTION COMPANY          831 724-1011
                                                                                                  00000089
                     B)   50 DAYS X   8200                  P O BOX 50085                     FAX 831 768-4021
                    --------------------
                   A+B)     6,301,891.00                    WATSONVILLE CA  95077

                   3 A)      6,372,389.00    2              R G W CONSTRUCTION INC                925 606-2400
                                                                                                  00591940
                     B)   52 DAYS X   8200                  P O BOX 2910                      FAX 925 961-1925
                    --------------------
                   A+B)     6,798,789.00                    LIVERMORE CA  94550



          04-0C7604                                                                                                BID245
          04-SCL-152                                                                                               PAGE  2
          08/23/05                                                                                                 08/24/05
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    01     A B S L                                                      GRINDING
           HAYWARD CA

           A C DIKE COMPANY                                             ASPHALT CONCRETE DIKE
           LINCOLN CA

           ABRASIVE BLASTING                                            STRIPING REMOVAL
           RIVERSIDE CA

           CENTRAL STRIPING SERVICE                                     STRIPING
           RANCHO CORDOVA CA

           D AND M                                                      TRAFFIC CONTROL (PARTIAL)
           SAN JOSE CA

           LOWELL SUPPLY                                                ASPHALT CONCRETE EMULSION
           PRUNEDALE CA

           M B I                                                        METAL BEAM GUARD RAIL
           LIVERMORE CA

           M G T TRUCKING                                               TRUCKING (PARTIAL)
           WATSONVILLE CA

           R C S I                                                      CRACK SEALER
           SANTA ANA CA

           STATEWIDE SAFETY AND SIGNS                                   CONSTRUCTION AREA SIGNS
           FAIRFIELD CA

           THOMAS AND PRATT SPECIALITY                                  PLANS (PARTIAL)
           EL SOBRANTE CA
 CONTINUED ON NEXT PAGE



          04-0C7604                                                                                                BID245
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          08/23/05                                                                                                 08/24/05
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    01     VALLEY CONCRETE                                              DETECTOR LOOPS
           GRANITE BAY CA
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          08/23/05                                                                                                 08/24/05
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    03     A B S L CONSTRUCTION                                         GRINDING (PARTIAL)
           HAYWARD CA

           A C DIKE COMPANY                                             ASPHALT CONCRETE DIKE
           LINCOLN CA

           APEX FENCE                                                   METAL BEAM GUARD RAIL
           ANDERSON CA

           ESWPPP CONSULTANTS                                           WATER POLLUTION CONTROL PROGRAM MANUAL
           WALNUT CREEK CA

           M G T TRUCKING                                               TRUCKING (PARTIAL)
           SALINAS CA

           R C S I                                                      CRACK SEALING
           SANTA ANA CA

           RILEYS STRIPING                                              STRIPING AND MARKING
           UNION CITY CA

           SIGNAL ELECTRIC                                              ELECTRICAL
           SAN JOSE CA

           STATEWIDE SAFETY AND SIGNS                                   CONSTRUCTION AREA SIGNS
           NIPOMO CA
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          08/23/05                                                                                                 08/24/05
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    02     A B S L                                                      GRINDING
           HAYWARD CA

           APCO                                                         ASPHALT CONCRETE DIKE
           GOSHEN CA

           M B I                                                        METAL BEAM GUARD RAIL
           LIVERMORE CA

           RILEYS STRIPING                                              STRIPING
           BENICIA CA
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          08/23/05                                                                                                 08/24/05

 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

       1     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM            2,750.00         2,750.00
       2     070018      TIME-RELATED OVERHEAD                          LS     LUMP SUM          100,000.00       100,000.00
       3     074017      PREPARE WATER POLLUTION CONTROL                LS     LUMP SUM            1,000.00         1,000.00
                         PROGRAM
       4     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM           24,000.00        24,000.00
       5 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM           10,000.00        10,000.00
       6 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          240,000.00       240,000.00
       7     128650      PORTABLE CHANGEABLE MESSAGE SIGN               EA            2           17,000.00        34,000.00
       8     150662      REMOVE METAL BEAM GUARD RAILING                M         5,520               14.20        78,384.00
       9     150704      REMOVE YELLOW THERMOPLASTIC TRAFFIC            M        31,600                2.00        63,200.00
                         STRIPE
      10     150714      REMOVE THERMOPLASTIC TRAFFIC STRIPE            M        34,300                1.50        51,450.00
      11     150715      REMOVE THERMOPLASTIC PAVEMENT MARKING          M2          600               21.00        12,600.00
      12     150722      REMOVE PAVEMENT MARKER                         EA       12,100                1.00        12,100.00
      13     150771      REMOVE ASPHALT CONCRETE DIKE                   M        12,200                3.75        45,750.00
      14 (S) 153153      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2        5,100                8.00        40,800.00
                         (45 MM MAXIMUM)
      15     190110      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            4,000.00         4,000.00
      16     198007      IMPORTED MATERIAL (SHOULDER BACKING)           TONN        840               50.00        42,000.00
      17     374206      SEAL RANDOM CRACKS                             LNKM         14            1,250.00        17,500.00
      18     390095      REPLACE ASPHALT CONCRETE SURFACING             M3        1,150              315.00       362,250.00
      19     390155      ASPHALT CONCRETE (TYPE A)                      TONN        900               65.00        58,500.00
      20     390206      RUBBERIZED ASPHALT CONCRETE (TYPE G)           TONN     39,700               82.50     3,275,250.00
      21     394001      PLACE ASPHALT CONCRETE DIKE                    M        12,200                3.00        36,600.00
      22     397001      ASPHALTIC EMULSION (PAINT BINDER)              TONN        150              650.00        97,500.00
      23     832003      METAL BEAM GUARD RAILING (WOOD POST)           M         5,140               63.50       326,390.00
      24     839584      ALTERNATIVE IN-LINE TERMINAL SYSTEM            EA            8            2,600.00        20,800.00
      25     839585      ALTERNATIVE FLARED TERMINAL SYSTEM             EA           22            2,200.00        48,400.00
      26 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2          600               45.00        27,000.00
      27 (S) 840561      100 MM THERMOPLASTIC TRAFFIC STRIPE            M        61,000                1.10        67,100.00
      28 (S) 840563      200 MM THERMOPLASTIC TRAFFIC STRIPE            M         2,450                2.30         5,635.00
      29 (S) 840568      100 MM THERMOPLASTIC TRAFFIC STRIPE            M           100                1.00           100.00
                         (BROKEN 3.66 M - 0.92 M)
      30 (S) 850101      PAVEMENT MARKER (NON-REFLECTIVE)               EA        7,480                1.50        11,220.00
      31 (S) 850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA        4,540                3.70        16,798.00
      32 (S) 034816      DETECTOR LOOP REPLACEMENT                      LS     LUMP SUM           10,200.00        10,200.00
      33     999990      MOBILIZATION                                   LS     LUMP SUM          380,000.00       380,000.00

                                                                                                    A)          5,523,277.00
                                                                                                    B)    6 DAYS X    8200
                                                                                                           -----------------
                                                                                                   A+B)         6,064,477.00
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     |-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD
     |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------
   1 |         2,750.00       2750.00|         2,750.00       2750.00
   2 |       200,000.00     200000.00|       188,000.00     188000.00
   3 |         1,000.00       1000.00|         1,000.00       1000.00
   4 |         5,000.00       5000.00|        10,000.00      10000.00
   5 |         9,500.00       9500.00|         7,500.00       7500.00
   6 |       200,000.00     200000.00|       218,000.00     218000.00
   7 |         6,000.00      12000.00|        10,000.00      20000.00
   8 |            18.00      99360.00|            14.00      77280.00
   9 |             4.25     134300.00|             2.30      72680.00
  10 |             2.10      72030.00|             1.50      51450.00
  11 |            80.00      48000.00|            28.00      16800.00
  12 |             2.10      25410.00|             1.30      15730.00
  13 |             4.50      54900.00|             7.00      85400.00
  14 |            23.00     117300.00|             8.00      40800.00
  15 |         4,000.00       4000.00|         4,000.00       4000.00
  16 |            96.00      80640.00|            56.00      47040.00
  17 |         1,700.00      23800.00|         2,500.00      35000.00
  18 |           375.00     431250.00|           260.00     299000.00
  19 |            96.00      86400.00|            64.00      57600.00
  20 |            85.00    3374500.00|            97.00    3850900.00
  21 |             5.00      61000.00|             2.25      27450.00
  22 |           100.00      15000.00|           650.00      97500.00
  23 |            58.00     298120.00|            62.00     318680.00
  24 |         3,000.00      24000.00|         2,600.00      20800.00
  25 |         2,000.00      44000.00|         2,100.00      46200.00
  26 |            80.00      48000.00|            75.00      45000.00
  27 |             1.10      67100.00|             1.00      61000.00
  28 |             2.20       5390.00|             3.30       8085.00
  29 |             5.00        500.00|             1.20        120.00
  30 |             2.00      14960.00|             1.80      13464.00
  31 |             4.00      18160.00|             4.00      18160.00
  32 |        10,000.00      10000.00|        10,000.00      10000.00
  33 |       303,521.00     303521.00|       605,000.00     605000.00

 TOT            A)      5,891,891.00           A)      6,372,389.00
                B)    50 DAYS X   8200         B)    52 DAYS X   8200
                   --------------------           --------------------
              A+B)      6,301,891.00         A+B)      6,798,789.00


